

FORM

FORM - DEVIATION REQUEST SUBMISSION

PUBLICATION DATE: 12/11/2024

VERSION: 6.0

NEXT PLANNED UPDATE: 12/11/2026

RELATED DOCUMENTS

– [Deviations Approval Requirements and Procedures](#)

CONTACT DETAILS

The Gold Standard Foundation
International Environment House 2
Chemin de Balxert 7-9
1219 Châtelaine Geneva, Switzerland
Tel +41 22 788 70 80
Email help@goldstandard.org

1| General Guidelines

1.1 | Applicability

- 1.1.1 | This form is to be completed for projects (project activities/PoAs/VPAs) seeking deviation or is/are at a risk of deviating from any [applicable requirements](#), GS4GG-specific requirements listed in the applicable [Methodologies](#) or any other deviations occurring in any of the various aspects of the project.
- 1.1.2 | Refer to the latest version of [Deviation Request Requirements and Procedures](#) for detailed information on the procedures and requirements.
- 1.1.3 | This form can be used in the following instances i.e.,
 - a. Deviation from GS4GG requirements and/or applicable methodologies prior to submission for certification with GS4GG.
 - b. Temporary changes to a certified project - which include changes from the registered monitoring plan, the applied methodologies or other standard documents - that are expected **not** to occur beyond a given monitoring period.
- 1.1.4 | For any permanent changes to a design certified project, the requirements set in [Design Change Approval Requirements and Procedures](#) shall be followed.

2| Submission of deviation form

- 2.1.1 | This form shall be submitted in Microsoft Word (.doc) format to Gold Standard at deviations@goldstandard.org
- 2.1.2 | Forms with incomplete/inaccurate information shall not be considered for review and shall be returned to the applicant.

3| Implementation of deviation decision

- 3.1.1 | The decision prescribed in this form shall be considered by the entity applying for deviation for further course of action.

Table of Content

1 General Guidelines.....	2
1.1 Applicability.....	2
2 Submission of deviation form	2
3 Implementation of deviation decision	2
4 Decision summary	4
4.1 General information.....	4
4.2 Decision.....	4
4.3 Applicability to other activities	4
5 Deviation Request Details.....	5
5.1 Submitted by.....	5
5.2 Details of the entity and its representative submitting the form	5
5.3 Background information.....	5
5.4 Project deviation history	6
6 Deviation detail	6
6.1 Standard document reference.....	6
6.2 Description of the deviation.....	6
6.3 VVB information.....	8
6.4 VVB's assessment	8
6.5 Documents:	8

4| Decision summary

To be completed by Gold Standard

4.1 | General information

DEVIATION REFERENCE NUMBER	DEVRQ-330
Date of decision	08/05/2026
Decision	☒ Approved [No precondition to apply the deviation decision] ☐ Conditionally approved [Decision is subject to compliance with the precondition defined below] ☐ Not approved [reason for rejection is provided in decision summary]

4.2 | Decision

4.2.1 | Decision Summary

The deviation request for extension of the response timeline for addressing CLs/CARs raised during the Design Review stage to before 16/05/2026 is approved.

4.2.2 | Directions for the project developer/CME, if applicable

N/A

4.2.3 | Directions for the Validation and Verification Body (VVB), if applicable

N/A

4.2.4 | Directions for the Gold Standard, if applicable

N/A

4.3 | Applicability to other activities

Is this decision applicable to other projects under similar circumstances? ¹	☐ Yes ☐ No
Does this decision set a precedent for future projects with similar circumstances? ²	☐ Yes ☐ No

Precedent details (if applicable to other activities)

¹ If this is marked yes, this means that any other project (PoA/VPA/PA) in similar situation may apply the decision of this deviation to their project as well. The project developer/VVB may quote this deviation decision in the relevant certification documents. This is relevant to only the projects which have already entered the certification cycle with GS4GG.

² If this is marked yes, it means the decision is valid to all the future projects which will enter the certification cycle with the similar situation. This is relevant to all the projects which are not yet design certified with GS4GG or have not submitted their documents for preliminary review yet.

5| Deviation Request Details

To be completed by the entity requesting deviation - (Project Developer/Coordinating and Managing Entity and/or VVB)

5.1 | Submitted by

- ☒ Project developer
☐ CME
☐ VVB
☐ Other (specify...)

5.2 | Details of the entity and its representative submitting the form

Item	Information
Name ³ :	Ronald Edward T. Tan
Email ID ⁴ :	ronald.tan@acenrenewables.com
Organisation: ⁵ :	ACEN
Are you an authorized project participant as per the cover letter submitted for this activity?	☒ Yes ☐ No

5.3 | Background information

Type	☒ Project activity	☐ PoA GSXXXX	☐ VPA
GS ID	GS12198		
Host country(ies)	Philippines		
Project Title	CAPARISPISAN II Wind Power Project		
Registry link	https://registry.goldstandard.org/projects/details/4239		
Scale	☐ Microscale (GS) ☐ Small scale ☒ Large scale ☐ Other, if applicable please specify below <i>Insert text here</i>		
Certification Status and corresponding date of latest status	☒ Listed 22/08/2023	☐ Certified design dd/mm/yyyy	☐ Certified project dd/mm/yyyy
			☐ Other <i>If other, specify here</i> dd/mm/yyyy
	☒ GS4GG		

³ Name of the individual representing the entity requesting the deviation

⁴ Email ID for further correspondence related to the deviation request

⁵ The name of the entity requesting the deviation

Applied version of Standard	☐ Previous version of Gold Standard	Version no.			
		☐ 1.0	☐ 1.1	☐ 1.2	☐ 2.2
Transition date, if applicable	From previous GS version to GS4GG		dd/mm/yyyy		
	From another standard to GS4GG		dd/mm/yyyy		
	Name of another standard		☐ CDM ☐ Other Name of the Standard – Insert text here		
Applicable activity requirement	☒ Renewable Energy Activity Requirements ☐ Community Services Activity Requirements ☐ Land-use and Forests Activity Requirements ☐ Other <i>Insert name here</i>				

5.4 | Project deviation history

Is there any deviation request(s) for the same project activity/PoA/VPA(s) that was submitted to GS previously? If yes, below information.		☐ Yes ☒ No
Reference number	Insert Text here	
Status of the deviation	☐ Approved	☐ Rejected
Were there any findings (CL, CAR, FAR) raised during any certification step (preliminary review, design and/or performance review etc.) that are relevant to this deviation request?	☐ Yes ☐ No	
	Summary of the findings <i>Summary of the CL, CAR, FAR not more than 200 words. Include reference to document, page number</i>	

6 | Deviation detail

To be completed by the entity requesting deviation (Project Developer/Coordinating and Managing Entity and/or VVB)

6.1 | Standard document reference

Standard document reference	Title	PRINCIPLES & REQUIREMENTS
	Version	V2.1
	Paragraph	5.1.22

6.2 | Description of the deviation

Title	Requesting an extension for responding period	
Confirm the nature of changes related to deviation	☒ Temporary (e.g. not expected to occur beyond one monitoring period)	☐ Permanent (e.g. deviation from requirements prior to submission for certification)
	Insert Text here (if required) to support the selection	

Relevant monitoring period, if applicable	Start date	Dd/mm/yyyy						
	End date	Dd/mm/yyyy						
Summarise the changes	The project is requesting a temporary deviation to extend the response timeline for addressing CLs/CARs raised during the Design Review stage. This deviation relates only to the responding period and does not involve any changes to project design, methodology, monitoring approach, or eligibility requirements. All comments will be fully addressed and submitted once the extended response period is granted.							
Reason for deviation	The request for an extension is driven by unavoidable constraints, including the overlap of the response period with an extended holiday season that reduced the availability of key stakeholders and technical teams, limited manpower due to the unavailability of personnel involved in data preparation and technical review, and the additional time required to secure internal management approvals for the release of sensitive and confidential project data. Collectively, these factors have affected the ability to prepare complete, accurate, and duly approved responses within the prescribed 6 weeks timeframe.							
Proposed resolution	The project proposes a one-time extension of the response deadline to allow sufficient time to consolidate complete and accurate responses to all CLs/CARs, and ensure that all submissions fully comply with Gold Standard requirements. No alternative monitoring arrangements or methodological changes are proposed as part of this deviation. Below is our proposed timeline: - Original date of submission: January 08, 2026 - Proposed date of submission (already includes timeline for VVB checking): On or before May 15, 2026.							
Is there any potential temporary or permanent impact of deviation on other aspects of the project?	Select the relevant area: ☐ Project design ☐ Local stakeholder consultation ☐ Safeguarding principles ☐ SDG assessment ☐ Regulatory compliance ☐ Additionality ☐ Applicability of methodology ☐ Annual emission reduction volume (<i>if yes, fill the table below</i>) <table border="1"> <thead> <tr> <th>Annual emission reduction/removal before applying deviation</th> <th>Annual emission reduction/removal after applying deviation</th> </tr> </thead> <tbody> <tr> <td>XYZ tCO₂e</td> <td>XYZ tCO₂e</td> </tr> <tr> <td></td> <td></td> </tr> </tbody> </table> ☐ any other matrix, please specify...		Annual emission reduction/removal before applying deviation	Annual emission reduction/removal after applying deviation	XYZ tCO ₂ e	XYZ tCO ₂ e		
Annual emission reduction/removal before applying deviation	Annual emission reduction/removal after applying deviation							
XYZ tCO ₂ e	XYZ tCO ₂ e							
Summary of the impact	The deviation affects only the response timeline and does not compromise the environmental integrity or credibility of the project.							
Insert text here								

6.3 | VVB information

Is a VVB opinion on the deviation request required? <i>VVB opinion shall be included, where required by the requirements under Deviations Request Requirements and Procedures or request is submitted by the VVB.</i>	Yes ☐ No ☒ <i>If answer is yes, fill the information in section 6.4 below.</i>
--	--

6.4 | VVB's assessment

The below information is to be completed by VVB, if applicable.

VVB's assessment of deviation request	Please confirm the nature of deviation.	
VVB's assessment of impact of deviation request		
VVB recommendation		
VVB details	VVB name:	
	Auditor name(s):	
	Email (s):	

6.5 | Documents:

6.5.1 | List of documents provided (*note that once a decision has been made by Gold Standard, this deviation form will be made public on the Gold Standard website. Kindly refrain from including any confidential information in the form.*)

Document 1.

Document 2.

Document n.

DOCUMENT HISTORY

VERSION NUMBER	RELEASE DATE	DESCRIPTION
6.0	12.11.2024	Editorial and structural changes to the template
5.0	11.04.2022	Additional information added: - date of listing, design certification, transition - standard version - specific reference to a requirement deviated from - any previous deviations/design changes approved - Guidance on VVB opinion
4.0	14.01.2021	Editorial changes
3.0	16.07.2020	Editorial changes
2.0	03.05.2018	Editorial changes
1.0	01.07.2017	Initial adoption